



PAMBANSANG PUNONGHIMPILAN TANOD BAYBAYIN NG PILIPINAS
(National Headquarters Philippine Coast Guard)
Technical Working Group for Ships Repair/Maintenance
139 25th Street, Port Area, 1018 Manila

SUPPLEMENTAL/BID BULLETIN NO. 02-2025

This Supplemental/Bid Bulletin No. 02-2025 is issued to include the following clarifications/changes raised by the prospective bidders as an integral part of the Bidding Documents for the **Supply and Delivery of Mooring Lines for Various PCG Vessels** detailed as follows:

SECTION	ITEM NO.	PCG REQUIREMENT	CLARIFICATION	RESPONSE
Section VII. Technical Specifications	A. Delivery and Inspection Site:	1. Project Completion Period: Within sixty (60) calendar days from receipt of Notice to Proceed.	The prospective bidder requested an additional ninety (90) days, on the top of the sixty (60) days stated in the bid documents.	<p><u>REQUEST DENIED</u></p> <p>The proposed extension of ninety (90) Calendar Days delivery period is unnecessary and inconsistent with the principle of competitive, effective and efficient procurement as outlined in Republic Act (R.A.) 9184 and its 2016 Revised Implementing Rules and Regulations (IRR).</p> <p>The Philippine Coast Guard is tasked with critical maritime safety and security missions and the timely delivery of these requirements are essential for addressing various operation demands. Any delays in the delivery would adversely affect our ability to fulfill these responsibilities, potentially compromising the safety and security of our marine environment.</p>



"Serving our Nation by Ensuring Safe, Clean and Secure Maritime Environment" **BAGONG PILIPINAS**

For guidance and information of all concerned



RADM HOSTILLO ARTURO E CORNELIO PCG,
Chairperson, NHQ-PCG Bids and Awards Committee

Received by the Bidders:

Name: _____
Date: _____



"Serving our Nation by Ensuring Safe, Clean and Secure Maritime Environment" **BAGONG PILIPINAS**