PROJECT TITLE: CONSTRUCTION OF LS IRAO AS PART OF THE CONSTRUCTION OF THIRTEEN (13)

LIGHTHOUSE STATIONS IN THE NORTHERNMOST ISLANDS OF THE COUNTRY

LOCATION : IRAO ISLAND, DALUPIRY, CALAYAN, CAGAYAN

OWNER : PHILIPPINE COAST GUARD

BILL OF QUANTITIES

| | DILL C | T QUAN | | | |
|------------|--|-----------|-------|----------------------|--------------------|
| ITEM NO | DESCRIPTION | QTY | UNIT | UNIT COST (Pesos) | TOTAL COST (Pesos) |
| ı | GENERAL REQUIREMENTS | | | | |
| l.1 | Mobilization, Permits & Demobilization | | | | |
| | Mobilization/Demobilization | 1 | lot | | |
| | Permits, Licenses & Clearance Acquisition | 1 | lot | | |
| 'I.2 | Construction Health and Safety Program | 1 | lot | | |
| 1.3 | Temporary Facility and Billboards | | | | |
| I.3.1 | Contractor's Barracks and Billboards | 1 | lot | | |
| 1.3.2 | PCG Engineer's Barracks | 1 1 | lot | | |
| 1.0.2 | T GG Engineer a Barracka | | 101 | | |
| | Sub - Total I | | | | |
| II | EARTH WORKS | | | | |
| II.1 | Earthworks | | | | |
| II.1.1 | Excavation/Backfilling and compaction | 28.8 | cu.m | | |
| II.1.2 | Gravel Bedding | 1.6 | cu.m | | |
| | Sub - Total II | | | | |
| III | CONCRETE WORKS | l | | | |
| III.1 | Footing (Concrete Vol = 32.8 cu.m) | | | | |
| | Cement | 296 | bags | | |
| | Sand | 16.4 | cu.m | | |
| | Gravel G1 | 32.4 | cu.m | | |
| | 20mm Ø Reinf. Steel Bars Grade 60 | 2,745.90 | kgs | | |
| | 10mm Ø Reinf. Steel Bars Grade 40 | 552.83 | kgs | | |
| III.1.6 | Water | 20,000.00 | ltrs | | |
| III.1.7 | GI Wire # 16 | 18 | kgs | | |
| | Sub - Total III | | | | |
| IV | FORMS AND SCAFFOLDINGS | 40 | sq.m | | |
| V | GLASS REINFORCED PLASTIC TOWER | 1 | assy | | |
| VI | ATON EQUIPMENT | | | | |
| VI.1 | Lantern | | | | |
| | Primary Lantern | 1 | рс | | |
| VI.2 | Solar Panel | | | | |
| \ r: = | 12 V Nominal Voltage, 85-150 Watts | 6 | units | | |
| VI.3 | Solar Battery | | | | |
| | 12 V, 156 AmpH, Deep Cycle Valve Regulated Lead Acid Bateries | 6 | units | | |
| VI.4 | Charge Controler | | | | |
| V 1T | 50 Watts, Auto 12V/24V Rated Voltage | 1 | рс | | |
| | Solar wire, Grounding systems, pipes, | | · | | |
| VI.5 | fittings and other accesories | 1 | lot | | |
| | | | | | |
| | Sub - Total VI | | | | |

| ITEM NO | DESCRIPTION | QTY | UNIT | UNIT COST (Pesos) | TOTAL COST (Pesos) |
|------------|--|-----|------|----------------------|--------------------|
| VII | VII TRANSSHIPMENT AND MISCELLANEOUS | | | | |
| VII.1 | Transshipment (Hauling of materials & Equipment including manual handling) | 1 | lot | | |
| VII.2 | Provisional Sum for Equipment Spare Parts | 1 | lot | | |
| | Sub - Total VII | | | | |
| | GRAND TOTAL COST | ₽ | | | |

| Amount in Words: | |
|--------------------|--------|
| | Date : |
| Submitted by: | |
| | |
| Name & Signature | |
| | |
| Position | |
| Name of the Bidder | |